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Appendix D l Model RD, RA, and Bchniml Assistance IAGs 

Model for USACE Remedial Design IAG 

:Regional Address] 

Omaha, Nebraska 68144-3869 

)esign of Superfund Remedial Action at [site name, city, and state] 
-- 

EPA Pro@,- (Name. Ad&!-m, Tetephone Numbsr) 

Ggional Project Officer] 
IS. Environmental Protection Agency 
<egional Address] 
releohone Numbed 

10. Other Agency t’mjed Gith (Name, Addrens, T-e NurrBs 

U.S. Army Engineer, Missouri River Division 
ATTN: Lucy Harris 
12565 West Center Road 
Omaha, NE 68144-3869 (402) 697-2422 -- --.- 
‘*~BwXletP~ [same as project period] 

‘3. scope Of WOh w?dl additionsI sh&, at iwedsd) 

This interagency agreement will allow the USACE and U.S. Environmental Protection Agency to utilize 
the Direct Fund Cite/Revised Reimbursable methods for costs incurred during this action. The funds 
are divided as follows: 

Revised Reimbursable $ 
Direct Fund Cite 
Total i 

Contracts financed under the Direct Fund Cite Procedure will cite the follo+ng accounting classification: 
68~‘2OX8145~ (Account Number) 

ive Order 12580 and Econo 

D-1 



R!JiRA Handbook 

Model for USACE Remedial Design IAG (cont.) 



Model for USACE Remedial Design IAG (cont.) 

Part V - Offer and Acceptance 
ots: 1)For Fumls-oti actions, the agrssmentlamendment rmst be signed by the other egerwy officfal in dup4cate and ens 

original returned to the Grants AdministraMm Division for lieadqwters agreements or to the apfxqaiata EPA Regional 
IAG administra(ion office within 3 calendar weeks after receipt or @thin any extension of time as may be gra”ted by EPA. 
l-“e agreemenrtamendme”t must be forwarded to (he address cited in item 29 after ax@a”w signature. 

Receipt of witten refusal w faWre to rehlm the properiy exBcuted document &thin the prewib& tim, may result in the 
withdrawal of the offer by EPA. Any change to the agreemeot by the other agency subsequent to the dawent beins 
signed by the EPAActio” Glfcial, which the Action Of&M determines to r”ateriaily alter tiu agrwme”ffa”wd”‘&. 
shall void the agreement/amendment. 

2) For Funds-i” actions, the other agency will initiate the action and frxwrd two original agreer?w!sfamendmerits to he 
appropriate EPA program office for signature. The agre%“%xiWamendment will then be forwarded to the app#pWe 
EPA IAG administration of& for acceptance signature on behalf of the EPA. One origfnal copy will be returned to the 
other agency alter acceptance. 

___^_. -_- 
I aI!3b~~~.~ 

jOqaniration/Addrl 

All signers certify that the statements made on this fan and all attachments thereto are true, accuraB. and complete. Sfgners 
a&nowladge that any knowingly false or misleading statement may be pvnisheble by fine or imprisonment or both under 
appliiable law. 
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Model for USACE Remedial Design IAG (cont.) 

8. Minority Business Utilization 

In accordance with CERCLA, as amended (l?l,. 99-499!, Section 1050, any Federal a e 
rants or cccperative agreements utilizing Superfund maws &II consider the availabli ity D mmonty c~ltractors 

f ny a~r$ng cc&acts, 

‘This includes, but is not limited to: contracts, rubcontrac6, SBA B(a) awards and 

The USACE, as a recipient of Superfund monies under this IAG, must report annually on minwity contractor 
participation and efforts taken to encourage [outreach endeavors) the utilization of minority firms. 

Repolts will be forwarded annually (by November 15th) to the Minority Business Enterprise Gxxdin&r, 
EPA-Region 3. Hazardous Waste Management Division (3HW43!. R o@ will be submitted on EPA Forms 
f&X-3, “Superfund Mimxity Contractors Utilization Rqxft”, 6005.3A. ?? 
Report - Part 2”. 

uperfund Minority Contractors Utilization 

9. As a reci ient of monies under this IAG, the USACE must ensure to the fullest extent possible that at least 
B% of funds or prune or subcontracts and subgrants for services are made available to businesses owned or P 
controlled by socially and economically disadvantaged individuals, women-owned businesses, and Historically 
Black, Collegesand Universities. 

The USACE must submit a re 
s 

cat 
awarded to DBEs on Forms Mxl 

to EPA showing the actual amount and percentage of extramural funds 
3 and 67005.34 by December 15, of each year. Reports should be submitted 

to: 

Mr. Gee e Mori, Senior Program Officer 
OtTice of%& and Disadvantaged Business Utilization (A-149C) 
US. Environmental Protection gency 
401 M Street, SW. 
Washington, DC 20460 
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Attachment A* Scow of Work for Remedii D&n IAG 

Name, City, State 

Site/Spill Identifier 

The purpose of this agreement is to obtain assistance from tbe U.S. Army Corps of Engineers (USACB) for 
the implementation of a remedial design for remedial action at site name. 

Background 

Briefly summarize the site in one or two paragraphs to include: 

. location of site 

brief history of operations, releases, response actions, etc. 

quantity, types, and concentrations of hazardous substances 

f extent of contamination 

operable unit name and number, event name and number, and project name, if applicable 

A Record of Decision (ROD) was signed by the name of AA-OSWER or Regional Administrator on date 
selecting description of remedy as the cost effective remedy for the site. name. 

RdY 
The remedy selected by EPA and the State of state name includes the following major components (list 
major components in bullet format): 

work statement 

The USACE will be responsible for: 

1. Developing the technicat statement of work and awarding and managing a contract to a private firm 
for the design of description of remedy. The design package will consist of plans and specifications 
along with include as necessary operations and maintenance (O&M) plan, quality assumnce project 
plan (QAPP), site safety plan, etc. 

2. Reviewing the design package in coordination with the EPA RPM at preliminary and prefinal 
design stages. Approval and acceptance of the final design, with comment from EPA. 

3. Conducting value engineering screening to assess the need for a value engineering study. Conduct- 
ing value engineering studies when indicated. 

4. Preparing a Real Estate Planning Report to be submitted to the EPA Regional Offtce during the 
preliminary design phase of the project. 

5. Providing other support to include permit assistance, community relations assistance, etc. 

6. Reproducing design documents. 

7. Conducting procurement activities for remedial actions up to the point of award. 
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Attachment B 0 Special Conditions for Remediil De&n IAG 

The USACE agrees to meet the site-specific financial management and recordkeeping responsibilities con- 
tained in EPA’s “Superfund Financial Management and Recordkeeping Guidance for Federal Agencies” 
(January 1989). 

Cost Documentation f?equirements 

EPA acting as manager of the Harardous Substances Superfnnd requires current information on CFRCLA 
response actions and related obligations of CERCLA fnnds for these actions. In addition, CERCLA, as 
amended, authorizes EPA to recover from responsible parties all government costs incurred during a re- 
sponse action. To help assure oversight and successful recovery of CERCLA funds, both USACE and EPA 
have responsibilities under this agreement. The USACE accounting system repot% must be supported by 
site- and activity-specific cost documentation. Tbe USACE will organize and retain in a site file documen- 
tation of costs by site and activity (e.g., vouchers, billing statements, evidences of payment, audit reports) as 
follows: 

1. Direct Costs 

Payroll - timesheets or timecards to support hours charged to a patticular site, including the 
signature of the empi,oyee and/or the employee’s supervisor. 

Travel - travel authorizations (including purpose of trip), local travel vouchers, traveler’s 
reimbursement vouchers, carrier bills (including airline tickets, government-owned vehicle 
bills, appropriate receipts for hotel, ear rental, etc., proof of payment. Proof of payment is 
satisfied by providing a copy of standard form (SF) 1166 “Voucher and Schedule of Pay- 
ment” or equivalent. 

Contractor services - copies of contracts, requests for proposals (RI%), detailed evaluation 
of contractor bids, contractor invoices, USACE project officer approval of invoices, proof of 
payment. Proof of payment is satisfied by providing a copy of the accomplished SF 1166 or 
equivalent. 

Supplies and Equipment - EPA authorization to purchase non-expendable property of 
$1,000.00 or more, vendor invoices, proof of payments, and hourly records of equipment use, 
when applicable. 

Any other direct costs not included in the above categories. 

2. Indirect Costs 

If indirect costs are not calculated by the USACE accounting system, a worksheet showing calculations of 
indirect costs charged to a site will be retained by the USACE. 

Under the IAG, the USACE certifies that: 1) any indirect costs included in billings to EPA represent, in 
accordance with GAO principles, indirect costs that would not have been otherwise incnnedby the USACE; 
or 2) explicit Congressional authority exists for charging other than incremental costs of performance. 

Reporting Requirements 
1. The USACE will provide monthly progress reports to the RPM listed on the IAG form containing: 

Site name and IAG number 

Summary of work performed 

Estimate of the percentage of the project completed 
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Accounting of funds expended during the reporting period and on the project to date, which 
includes budget category cost breakdown 

Summaries of all change orders and claims made on the contract during the reporting period 

Summaries of all contacts with representatives of the local community, public interest 
groups, or state government during the reporting period 

Summaries of all problems or potential problems encountered during the repotting period 

Projected work for the next reporting period 

Attachment of a copy of alI certitied contractor invoices for contract costs and request for 
reimbursement (SF 1080) for all USACE in-house cost submitted to the EPA Finaacial 
Management Center, Cincinnati, for payment during the reporting month 

2. The USACE will submit certified contractor invoices and/or a completed and signed SF 1080, 
Request for Reimbursement, to the EPA Financial Management Center, Cincinnati, containing, as 
appropriate. USACE cost by budget category identified by site, site-specific account number, and 
IAG number. 

3. USACE will provide a final inventory of property, (before finabcontract payment) witbin one 
month of the end of the IAG performance period, describing the condition of each item (and 
requesting disposition instructions). USACE will require all contractors to provide a final inven- 
tory of property prior to their final contract payment. If the duration of the project is greater than 
one year, USACE will provide an annual inventory of all property acquired by or furnished to 
USACE with EPA funds. 

cost ilecovery 

In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department of 
Justice (DOJ) a cost documentation package detailing site-specific costs and including copies of the back- 
up documentation. In some cases, these requests from EPA or DOJ may require the documentation to be 
provided in less than thirty days. If additional time is required to comply with a request, USACE will 
negotiate with EPA or DOJ a schedule for responding. USACE will provide EPA with a contact for obtain- 
ing necessary site-specific accounting information and documentation. 

f?ecord ReMtion Requirements 
The USACE (and its contractors) will retain the documents described in these ‘Special Conditions” for a 
minimum of ten years after submission of a final SF 1080 for a site or sites, after which USACE must obtain 
written permission from the authorized EPA official before disposing of any of the records. USACE will 
require all contmctors entering into cost reimbursable type contracts to establish and maintain cost docu- 
mentation as described above. 

Pgectspecificco~ns 
1. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings 

in which scope of the project or progress is discussed. 

2. The USACE will invite the EPA RPM to participate in the contractor selection process, as appropri- 
ate. 

3. The USACE Project Manager will brief the EPA RPM regularly on the current status of the project. 
Hriefings will be monthly unless a different frequency is mutually agreed upon by both project 
managers. Emphasis shall be placed on project budget, expenditure rates, and schedule. 
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4. The USACE personnel and its contractors will have the appropriate safety training and be involved 
in a medical monitoring program as specified in 29 Code of Federal Regulations (CFR) Part 1910; 
5 1 CFR 45663 - 4567.5; and Section 125(e) of CERCLA, as amended. 

5. EPA will provide indemnification of USACE contractors for extraordinary risk to the extent that 
CERCLA funds are available in accordance with Sexion 119 of CERCLA and EPA implementing 
guidance. 

6. The USACE will furnish to the EPA RPM a copy of the Quality Assurance Management Plan. 

7. The USACE will have final authority, with FPAcomment, for approving QAPjPs, Sampling 
Analysis Plans (SAPS), which reflect environmental sampling and laboratory analysis, and Health 
and Safety Plans (HASPS). 

1. Supertimd cost documentation information must be available for audit or verification upon request 
of authorized auditing agencies. 

2. If an audit determines that any diit or indirect cost charged to EPA are unallowable, EPA will be 
notified immediately following the resolution of the audit. 

Other EPA involvement 
1. Payment to USACE contractors is contingent upon receipt of a USACE certified payment request. 

Reimbunement to USACE for in-house costs is contingent upon receipt of a USACE certified 
reimbursement for request (SF 1080). Final project payments for specific contracts and in-house 
cost shall be reviewed and approved by the EPA Regional program offke. 

2. EPA will hold title to all property acquired with Superfund monies. EPA witI provide the USACE 
the property disposition instructions upon termination of the LAG. EPA will receive fair-market 
value for any propetty disposed of or used for non-Superfund activities. 

D-8 
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Model for USACE Remedial Action IAG 

t-km and Address a( EPA OrganhPbl 
Regional Address] 

7. Name end Address of Other Ageno/ 

US. Army Corps of Engineers (USACE) 
Engineering Division, Missouri River 
Omaha, Nebraska 68144-3869 

ksign of Superfund Remedial Action at [site name, city, and state] 

a.ScqadWoh(Ana*add,*~ asneedsd, 

This interagency agreement will allow the USACE and U.S. Environmental Protection Agency to utilize 
the Direct Fund CiteJRevised Reimbursable methods for costs incurred during this action. The funds 
are divided as follows: 

Revised Reimbursable $ 
Direct Fund Cite $ 
Total $---- 

Contracts financed under the Direct Fund Cite Procedure will cite the following accounting classification: 
68/20X8145, (Account Number) 

ZERCLA as amended (42 USCA 9601 et seq.) Executive 

__._--..- 
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, .  cm-^--. _ -.-,__ 

Model for USACE Remedial Action IAG (cont.) 
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Model for USACE Remediel Action IAG (cont.) 
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Model for USACE Remedial Action IAG (cont.) 

Part IV -Acceptance Conditions (continued) 

8. Minority Business Utilization 

The USACE, ar a recipient of Superfund monieS under this IAG, must rqwt annually on minority contractor 
participation and efforts taken to encourage (outreach endeavors) the utilization of minority fhms. 

Reports will be forwarded annually (by Nqvember 15th) to the Minority Business Enterprise Coordinator, 
EPA-Region 3, Hazardous Waste Management Division (3HW43). Re rts will be submitted on EPA Forms 
6005.3, “Superfund Minority Contractors Utilization Reps@, 6005-311 ?!&dund Minority Conb-actom Utilization 
Report - pdrt 2”. 

9. As a reci 
8% of funds or prmw or subcontracts and rubgrants for sewices are made available to burioess owned or P 

ient of monies under this IAG, the USACE must ensure to the fullest extent possible that at least 

controlled by s&ally and economically disadvantaged individuals, women-owned businesses, and Historically 
Black, Colleges and Universities. 

The USACE must submit a re ott to EPA showing the actual amount and percentage of extramural funds 
awarded to DBEs on Forms 600 -3 and 67OOSJa, by December 15, of each year. Reports should be submitted 9 
to: 

Mr. Ceo 
Office of ‘s 

e Mori, Senior Program Officer 
mail and Disadvanta 

U.S. Environmental Protection 
ed Businqs Utilization (A-1490 

w 
401 M street, s.w, 

gency 

Washington, DC 20460 
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Attachment A l Sme of Work for Fkmedii Action IAG 

Name, City, State 

Site/Spill Identifier 

purpose 
The purpose of this agreement is to obtain assistance from the U.S. Army Corps of Engineers (USACE) for the 
implementation of a remedial action at site name. 

Briefly summarize the site in one or two paragraphs to include: 

location of site 

. brief history of operations, releases, response actions, etc. 

quantity, typos, and concentrations of hazardous snbstances 

extent of contamination 

operable unit name and number, event name and number, and project name, if applicabte 

A Record of Decision (ROD) was signed by the NAME OF AA-OSWER or Regional Administrator on date se&t- 
ing description of remedy as the cost effective remedy for the site name. The remedial design (RD) for the remedy 
was performed by the USACE or other party. A Superfund State Contract was signed by the State of state name on 
date providing assurances, including cost share for the remedial action (RA), required by CERCLA Section 104(c). 

The remedy selected by EPA and the State of state name includes the following major components (list major 
components in bullet formal): 

The USACE wilt be responsible for: 

1. Managing the contract for the RA including procurement activities for any subsequent modifications and 
revisions to the original RA contract award. 

2. Providing oversight and monitoring of construction in coordination with the EPA RPM to ensure compli- 
ance with all contract requirements. 

3. Conducting final inspection and certification of completed remedial action in coordination with the EPA 
RPM. 

4. Assessing submitted Value Engineering Construction Propossls (VECPs) in accordance with the Value 
Engineering clause in the Federal Acquisition Regulation 52.2483-1. USACE shall consult with EPA on any 
VECP that may affect the site remedy before making any change. 

D-13 



RWRA Handbwk 

Attachment B * Swcial Conditions for Remedi Ation IAG 

The USACE agrees to meet the site-specific financial management and record&ping responsibilities contained in 
EPA’s “Superfund Financial Management and Recordkeeping Guidance for Federal Agencies” (January 1989). 

Cost Documentation Fkqkements 
EPA acting as manager of the Hazardous Substances Superfund requires current information on CERCLA response 
actions and related obligations of CERCLA funds for these actions. In addition, CERCLA, as amended, authorizes 
EPA to recover form responsible parties all government costs incurred during a response action. To assure oversight 
and successful recovery of CERCLA funds, both USACE and EPA have responsibilities under this agreement. Tbe 
IJSACE accounting system reports must be supported by site- and activity-specific cost documentation. The USACE 
will organize and retain in a site file documentation of costs by site and activity (e.g. vouchers, billing statements, 
evidence of payment, audit reports) as follows. 

1. Direct costs 

Payroll - timesheets or timecards to support hours charged to a particular site, including the signature 
of the employee and/or the employee’s supervisor. 

Travel - travel authorizations (including purpose of trip), local travel vouchers, traveler’s mimburse- 
merit vouchers, carrier bills (including airline tickets), government-owned vehicle bills, appropriate 
receipts for hotel, car rental, etc., proof of payment. Proof of payment is satisfied by providing a 
copy of standard form (SF) 1166 “Voucher and Schedule of Payment” or equivalent. 

Contractor services - copies of contmcts, requests for proposals (RI%), detailed evaluation of 
contractor bids, contractor invoices, USACE project officer approval of invoices, proof of payment. 
Proof of payment is satisfied by providing a copy of SF 1166 or equivalent. 

Supplies and Equipment - EPA authorization to pumhaae non-expendable property of $1 ,OOO.tXl or 
more, vendor invoices, proof of payments, and hourly records of equipment use, when applicable. 

Any othex direct costs not included in the above categories. 

2. Indirect Costs 

If indirect costs am not calculated by the USACE accounting system, a worksheet showing calculations of indirect 
costs charged to a site will be retained by the USACE. 

Under this IAG, the USACE certifies that: 1) any htdirect costs included in billings to EPA represent, in accordance 
with GAO principles, indirect costs thar would not have been otherwise incumed by the USACE, or 2) explicit 
Congressional authority exists for charging other than incremental costs of performance. 

ReportinsRequi~ 
1. The USACE will provide monthly progress reports to the RPM listed on the IAG form containing: 

Site name and IAG number 

Summary of work performed 

Estimate of the percentage of the project completed 

Accounting offunds expended during the reporting period and on the project to date, which includes 
budget category cost breakdown 

Summaries of all change orders and claims made on the contract during the reporting period 

D-14 
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Summaries of all contacts with representatives of the local community, public interest groups, or state 
government during the reporting period 

Summaries of all problems or potential problems encountered during the reporting period 

Projected work for the next reporting period 

Attachment of a copy of all certifted contractor invoices for contract costs and request for reimburse- 
ment (SF 1080) for all USACE in-house cost submitted to the EPA Financial Management Center, 
Cincinnati, for payment during the reporting month 

2. The USACE will submit certified contractor invoices and/or a completed and signed SF 1080, request for 
reimbursement, to the EPA Financial Management Center, Cincinnati, containing, as appropriate, USACE 
cost hy budget category identified by site, site-specific mount number, and IAG number. 

3. USACE will provide a final inventory of property, (before final contract payment) within one month of the 
end of the IAG performance period, describing the condition of each item (and requesting disposition 
instructions). USACE will require all contractors to provide a final inventory before their final contract 
payment. If the duration of the project is greater than one year, USACE will provide an annual inventory or 
all property acquired by or furnished to USACE with EPA funds. 

oxit Reeovely 

In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Department of Justice 
(DGJ) a cost documentation package detaibng site-specific costs and including copies of the back up documenta- 
tion. In some cases, these requests from EPA or DGJ may require this documentation to be provided in less than 
thirty days. If additional time is required to comply with a request, USACE will negotiate with EPA or DGJ a 
schedule for responding. USACE will provide EPA with a contact for obtaining necessary site-specific accounting 
information and documentation. 

Record Retention Requirements 
The USACE will retain the documents described in these ‘*Special Conditions” for a minimum of ten years after 
submission of a final SF 1080 for a site or sites, after which USACE must obtain written permission from the 
authorized EPA official before disposing of any of the records. USACE will require all contractors entering into 
cost reimbursable type contracts to establish and maintain cost documentation as described above. 

Pmjed Specific Co&ions 
1. The USACE will invite (with reasonable notice) the EPA RPM to participate in contractor meetings in 

which scope of the project or progress is discussed. 

2. The USACE will invite the EPA RPM to participate in the contractor selection process, as appropriate. 

3. The USACE will have final authority for RA bids, shop drawings and contract modifications (within [the 
1.5%] contingency fund limitations). 

4. The USACE Project Manager will regularly brief the EPA RPM on the current status of the project. Brief- 
ings will be monthly unless a different frequency is mutually agreed upon by both project managers. 
Emphasis shall be placed on project budget, expenditure rates, and schedule. 

5. The USACE personnel and its contractors will have the appropriate safety training and be involved in a 
medical monitoring program as specified in 29 Code of Federal Regulations (CFR) Part 191,O: 51 CFR 
45663 - 45675; and Section 125(e) of CERCLA, as amended. 

6. EPA will provide indemnification of USACE contractors for extraordinary risk to the extent that CERCLA 
funds are available in accordance with Section 119 of CERCLA and EPA implementing guidance. 
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7. The USACE will furnish to the EPA RPM for their information a copy of the Quality Assurance Manage- 
ment Plan. 

8. The USACE will have final authority, with EPA comment, for approving Quality Assurance Project Plans 
(QAPjPs), Sampling Analysis Plans (SAPS) which reflect environmental sampling and laboratory analysis, 
and Health and Safety Plans (HASPS). 

Audlts 

1. Superfund cost documentation information must be available for audit or verification upon request of 
authorized auditing agencies. 

2. If an audit determines that any direct or indirect cost charged to EPA are unallowable, EPA will be notified 
immediately following the resolution of the audit. 

Other EPA Involvement 
1. Payment to USACE contractors is contingent upon receipt of a USACE certified payment request. Reim- 

bursement to USACE for in-house costs is contingent upon receipt of a USACE certified reimbursemem 
for request (SF 1080). Final project payments for specific contracts and in-house cost shall be reviewed 
and approved by the EPA Regional program office. 

2. EPA will hold title to all property acquired with Superfund monies. EPA will provide the USACE the 
property disposition instructions upon termination of the FAG. EPA will receive fair-market value for any 
property disposed of or used for non-Superfund activities. 

D-16 



- 

DecisionMemorandum 
~Su~~ln~Ag~~T~hn~~~ 

SURJECT: Superfund Interagency Agreement with the U.S. Army Corps of 
Engineers (USACE) 

To: Regional Administrator, Region I 

FROM: 

I recommend that you, as the EPA Action Official, approve and sign the attached Interagency 
Agreement (IAG). Under the TAG, the USACE will provide EPA with technical assistance 
during EPA lead phases of remedial response activities. 

The USACE will provide specialized support services to EPA. It may also utilize extramural 
agreements to carry out the Scope of Work. 

The IAG’s project (site) activities and provisions are in compliance with the following statutory 
and EPA policy requirements: 

1) Statutory - Economy Act of 1932, as amended (31 USC 1535) 

- CERCLA, as amended (42 USCA 9601 et seq.) 

2) Policy - Executive Order 12580 

- EPA IAG Policy and Procedures Compendium 

- Chapter 51. “Managing IAGs”. EPA Assistance Administration Manual 

- SCAP 

- Memorandum of Understanding 

NOTE: If an “increase-in-funds” amendment, add: 

The increase in funds will cover costs for additional sites and activities related to the original 
Scope of Work under the IAG. These activities are necessary to maintain the progress towards 
the successful completion of the SCAI? 



RD/flA Handbook 

Model for USACE Technical Assistance 

S&PA interagency A&eement/ 
Amendment 

Pan 1 -General Information 
i. Nana and Addrws d EPA cTga”izatbn 

______ 
3.TywotAcllor - 
New Agreement I_- 
7. Nm .dAWreg oi C%mt Agerry 

IRegional Address] U.S. Army Corps of Engineers (USACE) 
Engineering Division, Missouri River 
Omaha, Nebraska 68144-3869 

I 
i. Prc+ea Tiea 

.~,~__ 

)esign of Superfund Remedial Action at bite name, city, and state! 
,... -.~__ 
T*laphaneN-, 

1. Reviewing work plans developed by EPA contractors and providing comments and suggestions 
on the proposed work 

2. Technical review of remedial investigation/feasibility study 

3. Providing comments on all plans and specifications for the cleanup. 

4. Attending status briefings The USACE will participate in site-specific status briefings whenever 
such meetings are deemed necessary by the Regional Project Officer. 

5. Reviewing other EPA contractor products. These products may include such things as sampling 
plans, plans and specifications for drum and bulk waste removal, and draft and final reports on 
the remedial investigation or the feasibility study. 
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Model for Technical Assistance (cont.) 

-,... -..-_ 

-..---_ 
--. 

-~-_x__ 

Unknown 
I 

[estimatel 
I 

100 



Model for Technical Assistance (cont.) 

The other agency covenanb and agrees that it will expeditiously initiate and complete the project for which funds 
have been awarded under this agreement. 

(See Attachment A) 

.,.. 

Part V - Offer and Acceptanca 

.._. 

o*: 1)For Funds-out actior~, IJw agreementismendment must be sfgned by the other agency offldal in duplkate arid Mw) 
orlgirud rsbxned to the Grants AdmInistration Dlvklon tw Headquruter?, agreements or to the sp~ropiiata EPA FU%$OMI 
IAG administration ofTice within 3 calendar weeks after receipt or within any exters&n of time as may be granted by EPA. 
The agmwwnt/amendment must be lotwarded to me &Ire24 cited in Item 29 after axeptwa signature. 

Receipt of wrllten refusal or failure to return Ihe properly executed document within the prescribed time may rasuil in ti 
withdra’wal of the offer by EPA. Any change to th‘, agraement by the other agency subseguent IO !he dOC”“Wnt being 
signed by ttw EPA/Won Official. which the Action CXficial detem’!lnes to materially atter tb4 agreement/artwndWti. 
shall void U-m agre6manWa~ndwnt. 

2) Fw Funds-h acticas, the otfwr agency’will initiate the action and forward two original agreementslamend~k to the 
appropriate EPA program offkx for signature. The agewnentstamendments will then be forwarded to the WprOprkte 
EPA IAG adr”inistratic4? office fw .WXpb,we signature 0” behalf of the EPA. One origInat ‘W$’ will be rslumed to t& 

[EPA IAC Admioidratihn Ofiicel 

lOrgaoiwtion/Addressl 

All signers certify that Uw statements made on ttiis fwm and all attachments thereto are trw, accurate, and c~npfete. Signers 
acknowkdge that any knoWn@y false or misleading statement may be punishable by fine or if@SO4’1mSnt or t&II Mder 
applicable law. 
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Attachment A t Special Condiins for Technical Assistance 

The USACE agrees to meet the site-specific financial management and recordkeeping responsibilities con- 
tamed in EPA’s “Superfund Financial Management and Recordkeeping Guidance for Federal Agencies” 
(Draft August 1988). 

1. CostDocumentationRequhements 
EPA acting as manager of the Hazardous Substances Superfund requires current information on 
CERCLA response actions and related obligations of CERCLA funds for these actions. In addition, 
CERCLA, as amended , authorizes EPA to recover from responsible parties all government costs 
incurred during a response action. fn order to help ensure oversight and successful recovery of CERCLA 
funds, both the USACE and EPA have responsibilities under this agreement. The USACF accounting 
system reports must be supported by site- and activity-specific cost docmnentatiou. The USACE will 
organize and retain in site file(s) documentation of costs by site and activity (e.g. vouchers, billing 
statements, evidence of payment, audit reports) as follows: 

a. Direct costs 

Payroll - timesheets or timecards to support hours charged to a particular site, including 
the signature of the employee and/or the employee’s supervisor. 

Travel - travel authorizations (including purpose of trip), local travel vouchers, 
traveler’s reimbumement vouchers, carrier bills, (including airline tickets), government 
owned vehicle bills, appropriate receipts for hotel, car rental, etc., proof of payment. 
Proof of payment is satisfied by providing a copy of the accomplished SF1165 
“Voucher and Schedule of Payment” or equivalent. 

Contractor services - copies of contract, requests for proposals (RFPs), detailed 
evaluation of contractor bids, contractor invoices, USACE project offtcer approval of 
invoices, proof of payment. Proof of payment is satisfied by providing a copy of the 
accomplished SF1 166 or equivalent. 

Supplies and Equipment - EPA authorization to purchase non-expendable property of 
$l,ooO or more, vendor invoices, proof of payment, and hourly records of equipment 
use, when applicable. 

b. 

Any other direct costs not included in the above categories. 

Indirect Costs 

If indire& costs are not calculated by the USACE accounting system, a worksheet showing 
calculations of indirect costs charged to site(s) will be retained by the USACE. 

Under this IAG, the USACE certifies: I) that any indirect costs included in billings to EPA 
represent: in accordance with GAO principles, indirect costs that would not have been 
otherwise incurred by the USACE, or 2) that explicit Congressional authority exists for 
charging other incremental costs of perfotmance. 
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2 f?epodng Requiments 
a. The USACE will provide monthly progress reports to the Regional Project Ofticer and the 

Chief of the Design and Construction Management Branch (OS-2201, EPA, Washington. DC, 
20460, conmining: 

Site name and IAG number 

Summary of work performed 

Estimate of the percentage of project completed 

Accounting of funds expended during the reporting period and on the project to date, 
which includes budget category cost breakdown 

Summaries of all problems or potential problems encountered during the reporting 
period 

Projected work for the next mporting period 

b. The USACE will provide the EPA Financial Management Center, Cincinnati, with a com- 
pleted and signed SF1080 (request for reimbursement) monthly containing, as appropriate: 
USACE costs by budget category identified by the site, site-specific account number, and 
IAC number. 

c. USACE will provide a final inventory of property, within 30 days of project completion, 
describing the condition of each item and requesting disposition insnuctions. If the duration 
of the project is greater than one year, USACE will provide an annual inventory of aI 
property acquired by or furnished to USACE with EPA funds. 

3. costRecovery 

In the event of a contemplated cost recovery action, the USACE will provide to EPA or the Depart- 
ment of Justice (DOJ) a cost documentation package detailing site-specific costs and including copies 
of the back up documentation. In some cases, these requests from EPA or DOJ may require that this 
documentation be provided in less than thirty days. If additional time is required to comply with a 
request, USACE will negotiate with EPA and DOJ a schedtde for responding. USACE will provide 
EPA with a contact for obtaining necessary sitespecific accounting information and documentation. 

4. Record Retention Requirements 
The USACE and its contractors will retain the documents described in these “Special Conditions” for 
a minimum of six years after submission of a final SF1080 for a site or sites, after which the USACE 
and its contractors must obtain written permission from the appropriate regional award official before 
disposing of any of the records. 

5. Audits 
a. Certain agencies are required by CERCLA, as amended, to perform annual audits of tmnsac- 

tions involving the Superfund. The USACE may also be required to perform armual audits. 
Cost documentation information must be available for audit or verification upon request of 
the DOD Inspector General. 
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b. If an audit determines that any direct or indirect costs charged to EPA are unallowable, EPA 
will be notified immediately following the resolution of the audit and EPA will be credited 
with those costs. 

6. Other EPA involvement 
a. EPA’s substantial involvement in this IAG will include reimbursement to the USACE contin- 

gent upon: 

Receipt and approval by the EPA regional program office of the monthly progress 
reports and any other technical reports described in the Scope of Work. 

Acceptance and approval of requests for reimbursement (SFlOSO) by the authorized 
representatives of the EPA regional program office and the EPA regional IAG adminis- 
tration office (optional). 

b. EPA will hold title to all property acquired with Superfund monies. EPA will provide the 
USACE with property disposal instructions upon termination of the IAG and receive fair- 
market value for any property disposed of or used for non-Superfund activities. 
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